(39)

सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	**IN-KA00845406481726N**
Certificate Issued Date	:	27-Jan-2015 12:01 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ NAGASANDRA/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0852819594299094N
Purchased by	:	K L KALEGOWDA
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	BBMP
Second Party	:	K L KALEGOWDA
Stamp Duty Paid By	:	K L KALEGOWDA
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

For SRR Multipurpose Souhardha Co-operative Ltd.

Authorised Signatory

Please write or type below this line

Agreement No/EE/DD/AGR/ 247 /2014-15

This agreement, made the 16th day of Feb 2015 between Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bagalagunte, Bangalore – 560 073. (hereinafter called "the Employer) of the one part Sri.Kalegowda K L, #1525 A 5th main, 11th Cross, West of chord road, 2nd stage, Bangalore-560 086. (hereinafter called the contractor) of the Other part.

Kale gowda K L

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Improvements to Footpath 5th cross roads of W/s at Kalyananagara, in Ward no. 13, in Shettyhalli Sub-Division.
Est Cost:	19.00 Lakhs Item No.24
Job Code:	013-15-000016 PCode-1771
Administrative Approval:	CE/DZ/AA/46/14-15, Dt:29.10.2014.
Technical Sanction:	EE/DD/TS/93/14-15, Dt:29.10.2014.
Tender Notification No& Date:	BBMP/EE/DD/Ten/03/2014-15, Dt:31.10.2014

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of **Rs.17,80,090.00**(Rupees Seventeen Lakh Eighty Thousand Ninety Only) (Which is-5.32% Below SR of 2014-15) rates mentioned in the Schedule B. and complete the work within 90 days.

EMD & FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	47,500.00	Through e-procurement Portal, Payment No. **B1143274/E/O/01**		
Difference amount	1,00,000.00	195497	28.11.2014	Canara Bank, Rajajinagar
Balance FSD	47,500.00	195879	16.02.2015	Canara Bank, Rajajinagar

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   j. Letter of Acceptance;
   k. Notice to proceed with the works;
   l. Contractor's Tender;
   m. Contract Data;
   n. Conditions of contract (including Special Conditions of Contract;
   o. Specifications;
   p. Drawings;
   q. Bill of quantities ties; and
   r. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1. B. Manjula

2. P. Ramesh

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,